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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT A - LIST OF ACRONYMS

The following list of acronyms may be used in this contract.

ACWP
ADR
AFL-CIO
ALARA
ASME
ANSI
BCWP
BCWS
B&R
CD-ROM
CERCLA
CFR
CcO
COR
CPI
CPIF
CSPI
DEAR
DNFSB
DOE
DQO
ECOLOGY
EMR
EPA
EPCRA
ERISA
ES&H
ESQ&H
FAR
FOCI
FY
HCA
HLW
HUBZone
HWMA
ICD
ISMS
JOBBS
LAW
LDR
MEPP
MS
MSDS
MTG
NEPA
NQA
NOC
NOV
NOAV
NRC
NTE

Actual Cost of Work Performed

Alternative Dispute Resolution

American Federation of Labor-Congress of Industrial Organizations
As Low As Reasonably Achievable
American Society of Mechanical Engineers
American National Standards Institute
Budgeted Cost of Work Performed
Budgeted Cost of Work Scheduled
Budgeting and Reporting

Compact Disc-Read Only Memory
Comprehensive Environmental Response, Compensation, and Liability Act of 1980
Code of Federal Regulations

Contracting Officer

Contracting Officer Representative

Cost Performance Index

Cost Plus Incentive Fee

Cost and Schedule Performance Index
Department of Energy Acquisition Regulation
Defense Nuclear Facilities Safety Board
U.S. Department of Energy

Data Quality Objectives

Washington State Department of Ecology
Experience Modification Rate

U.S. Environmental Protection Agency
Emergency Planning and Community Right-To-Know Act of 1986
Employee Retirement Income Security Act of 1974
Environment(al), Safety and Health
Environment(al), Safety, Quality and Health
Federal Acquisition Regulation

Foreign Ownership, Control or Influence
Fiscal Year

Head of the Contracting Activity

High-Level Waste

Historically Underutilized Business Zone
Hazardous Waste Management Act
Interface Control Document

Integrated Safety Management System
Job Opportunities Bulletin Board System
Low Activity Waste

Land Disposal Restrictions

Multiple Employer Pension Plan

Mail Stop

Material Safety Data Sheet
Metric Tons of Glass

National Environmental Policy Act of 1969
Nuclear Quality Assurance

Notice of Construction

Notice of Violation

Notice of Alleged Violation

Nuclear Regulatory Commission

Not to Exceed
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OCl Organizational Conflict of Interest

ORP U.S. Department of Energy, Office of River Protection

OSHA Occupational, Safety and Health Administration

PBS Project Breakdown Structure

PSD Prevention of Significant Deterioration

PAAA Price Anderson Amendments Act of 1988

PL Public Law

PCB Polychlorinated biphenyls

PPA Pollution Prevention Act of 1990

ppm Parts Per Million

QARD Quality Assurance Requirements and Description for the Civilian Radioactive Waste
Management Program

RCRA Resource Conservation and Recovery Act of 1976

RFP Request for Proposal

RL U.S. Department of Energy, Richland Operations Office

ROD Record of Decision

RPP River Protection Project

SAS Safeguards and Security

SEB Source Evaluation Board

SF Standard Form

SIC Standard Industrial Classification

SPI Schedule Performance Index

SRD Safety Requirements Document

TBD To Be Determined

TIN Taxpayer ldentification Number

TPA Hanford Federal Facility Agreement and Consent Order (also known as Tri-Party Agreement)

TRU Transuranic (waste)

TSCA Toxic Substances Control Act of 1976

TSR Technical Safety Requirements

UCNI Unclassified Controlled Nuclear Information

uscC United States Code

WAC Washington Administrative Code

WBS Work Breakdown Structure

WDOH Washington State Department of Health

WTP Hanford Tank Waste Treatment and Immobilization Plant
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT B
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT C
GOVERNMENT-FURNISHED PROPERTY AND GOVERNMENT-FURNISHED EQUIPMENT

Government-Furnished Property and Government-Furnished Equipment as referenced in Section C.9,
Interface Control Documents.
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SECTION J — LIST OF ATTACHMENTS
ATTACHMENT D - SMALL BUSINESS SUBCONTRACTING PLAN

Waste Treatment Plant Project
SMALL BUSINESS SUBCONTRACTING PLAN

1. Name of Prime Contractor: Bechtel National, Inc. (BNT)
Address: 2435 Stevens Center Place
Richland, WA 99354

2. Prime Contract Number: DE-AC27-01RV14136
Total Estimated Contract Cost (TECC): $10.446 498,000
Contract Period of Performance: 12/11/2000 through 8/15/2019
Place of Pertormance: Hanford Site, Richland, WA

Description of Contract Requirements: Bechtel National, Tnc. is leading a projeet to design, build and start up the world's largest
complex of waste treatment facilities. The plant will use a process known as vitrification to immobilize some of the 53 million
gallons of chemical and radioactive waste now stored m Hanford's 177 aging tanks. The project team 1s divided into
Engineering, Construction, Operations and Business arcas.

In execution of BNI's responsibilities under the contract for the Waste Treatment Plant Project, BNI will comply with Public Law
95-507, FAR 52.219-8 and 52.219-9 and DEAR 952.219-9 10 maximize the utilization of small business concerns for purchasing
goods and services. In compliance with DOE Acquisition Letter 2005-06, dated 3/11/05, the subcontracting base excludes
subcontracts involving performance outside of the U.S. and purchases from Bechtel Corporation and its affiliates. Data sources
will be the Bechtel Procurement System (BPS), the Beard System (SAM) and the Bechtel Accounts Payable System.

I'he following plan provides our Small Business Subcontracting Plan as a percent of the total planned subcontracting effort and
the subcontracting effort available:

Total estimated dollars available for subcontracting: §4,754.549.000
Subcontracting Planued Percentage of Total
Dollar Amount Estimated Subcontracting

Category Effort

. . 1 $1,920,837.79 40.4%
Total planned and available for subcontracting to SB concerns 51,920,837,736 0.4%
Total p!am_led and a_vm‘lable for subcontracting to SDBB $ 166400215 350,
concerns (included m SB concern numbers)
Fatn P avatla a [ Q ~ Aty OIS
Total pinm.lcd and a}fdlldbi; for subcontracting to WOSB $ 190,181,960 4.0%
concems (included i SB concern numbers)
Total phlﬂ'l-led and alvallab}e for subcontracting to HUBZone SB $ 76072784 L6%
concerns (included in SB concern numbers)
Total planned and available for subcontracting to Native
American Qwned business concerns (included in SB concern § 47,545,490 1.0%
numbers)
Total planned and available for subcontracting to Veteran- \ R

. e 237,12 5.0%

owned SB concemns (included in SB concern numbers) $ 727450 "
Total planned and available for subcontracting to Service-
Disabled Veteran-owned SB concerns (included in SB concern | § 7,131,824 0.15%
numbers)
Total dollars for 5ubcontmctmg to Washmgtqn and Oregon $1,664.092.150 35.0%
based business (includes large and small business)

Page | of 5
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Waste Treatment Plant Project
SMALL BUSINESS SUBCONTRACTING PLAN
3. Potential Subcontracting Opportunities for Small Business
[tems to be subcontracted under this contract and the types of business supplying them are:
Subcontracting [tems Large Small | Disadvantaged | Woman- | HUBZone | Veteran- | Service
Business | Business Small Owned Small Owned | Disabled
Business Small Business Small Veleran-
Business Business | Owned
Construction X X X X X X X
Roofing/Siding X X X X
Architectural Specialties/ X X X X X
Casework )
NDFE/other Testing X < v
Lguipment/Piping Insulation X | X X X
Surfacing/Paving X | |
Surveying X | X X X X X
Llevators X
Gas Svstems X
Transportation/Freight X X
[ Misc Construction Serviees X X X X X X X
! Mise Construction Equip X X X X X X X
Pipe/Valves/Fittings X X X X X X X
Civil/Structural/Architectural X X X X X X
Concrete Anchors X X X X
Fabricated Metal Embeds X
Electrical X X X X X X
Fiber Opiic/Power Cable X X X X X X
TS Fused Panels X
Through Wall Lighting X X X
Instrumentation & Controls X X X X X X
Laboratory Equipment | X X X X X X
Flow Instruments X X
Process Gauges X X
Instrument Hoses X X X X
Transmitters X X
Cestum/Air/Seismic/ X X X X
Contamination Monitors
Jumpers/Melter X X X X X
Rigid Process Jumpers/Fab X
Pulse Pot Frames X
Gaskets/Connectors X X X X
Heat Exchangers X X X X X
Mechanical HVAC X X X X X X X
Cranes/Lift Beams X X
Pressure Vessels/Pumps X X X X X X X
Metal Fabrication X X X X X X X
Piping Racks/Specialty Items X X X X X X
Chiller Plant/Cooling Tower X X X X X X X
Bulgesidbsorbers/Tanks X X X X X X X
HEPA/Inline Filters X X X X
Demisters/Humidifiers X X
Expansion Joints/Compressors X X X
Chemicals/Storage X X X X X
Technical/Engineering X X ) X X
Services & Office Products
Page 2 of §
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Waste Treatment Plant Project
SMALL BUSINESS SUBCONTRACTING PLAN

4. Method Used to Develop Subcontracting Goals
The method used to develop the subcontracting goals for small business (SB), small disadvantaged business (SDB), woman-owned
small business (WOSRB), HUBZone small business (HUBZone), veteran-owned small business (VOSB) and service-disabled veteran-
owned small business (SDVOSB) concerns is described as follows:
To establish our subcontracting goals and commitments, we gathered available WTP information, forecast probable acquisition needs,
and analyzed project estimates. We also used our collective DOE experience to determine potential requirements and contingencies.
Our subcontracting goals are both realistic and attainable. The goals will be reached by:

e Utilizing acquisition procedures to ensure small business concerns participation.

e Requiring the inclusion of appropriate small business concerns participation as a proposal/bid requirement in future

procurements.

5. Methods Used to Identify Potential Sources for Solicitation
The method used to identify potential sources for solicitation purposes is as follows:
o Utilize the Central Contractor Registration (CCR) Dynamic Small Business Search Database formerly known as the U.S.
Small Business Administration’s PRO-Net supplier database.
o Utilize Bechtel’s Global Supplier Information System. (GSIS)
e  Coordinate with other DOE Hanford Site Prime Contractors to seek information on small, small disadvantaged, woman-
owned, HUBZone, veteran-owned and service disabled veteran owned small businesses
¢  Coordinate with the State and Regional Small Business Administration representatives and resources.
e Participate in various regional small, small disadvantaged, woman-owned, HUBZone, veteran-owned and service disabled
veteran owned small businesses trade associations.
s Sponsor and participate in trade fairs to inform small, small disadvantaged, woman-owned, HUBZone, veteran-owned, and
service disabled veteran-owned small businesses about upcoming procurement opportunities.

6. Indirect Costs

Indirect costs are ( ) are not (X) included in the above goals, If indirect costs have been included, describe the method used to
determine the proportionate share of such costs to be allocated as subcontracts to small, small disadvantaged, woman-owned,
HUBZone, veteran-owned, and service disabled veteran-owned small business concerns.

7.  Administrator of Small Business Subcontracting Plan
The following individual will administer the subcontracting program:

Name: Scott Harrison, Manager, Procurement & Subcontracts
Address: 2435 Stevens Center Place
Richland, WA 99354
Telephone:  (509) 371-2931 .
Email: swharris@bechtel.com

This individual’s specific duties as they relate to the firm’s subcontracting program are as follows. General overall responsibility
for review and monitoring execution of the plan including but not limited to:

s Ensure that source lists of potential subcontracts for which goals are established herein are maintained.

s Ensure that procurement packages are structured to permit small, small disadvantaged business, woman-owned, HUBZone,
veteran-owned, and service disabled veteran-owned small business concerns to participate to the maximum extent possible.

e When the number of prospective sources is not adequate, seek out other SB concerns through the use of mass media tools
such as internet bulletin boards;

o Mentor SB’s currently under subcontract, enhancing their ability to provide timely, cost-effective, quality services;

e Attend SB training, monitor program changes to ensure compliance - review, revise, amend applicable procedures;

o Advise other personnel of the purposes of this program and ensure adequate support by all concerned.

s Maintain records showing Bechtel’s performance compared with the goals established herein and submit information on the
forms specified in the contract in a timely manner.

o Established liaison with the Small Business Administration and representatives {o obtain assistance in finding competent
small, small disadvantaged business, woman-owned, HUBZone, veteran-owned, and service disabled veteran-owned small
business concerns for this and future work.

s Coordinate with other Hanford Site Prime Contractors to secure data on small, small disadvantaged, woman-owned,
HUBZone, veteran-owned, and service disabled veteran-owned small businesses and their capabilities,

s Report to the WTP Project Director on the progress made towards meeting the Small Business Subcontract Plan goals and
identification of action items to continuously improve on the plan.

Page 3 of 5 ]
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Waste Treatment Plant Project
SMALL BUSINESS SUBCONTRACTING PLAN

8. Implementation
The following efforts will be made to assure that small, small disadvantaged, woman-owned, HUBZone, veteran-owned, and service
disabled veteran-owned small business concerns will have an equitable opportunity to compete for subcontracts:

(a) Identify known potential sources as large concerns, small business, small disadvantaged business, woman-owned small
business, HUBZone small business, veteran-owned small business, and service disabled veteran-owned small business
CONCerns.

() Include small, small disadvantaged, woman-owned, HUBZone, veleran-owned, and service disabled veteran-owned small
business concerns in Request for Proposals where such concerns are known to exist and are qualified to supply the item(s) or
service being procured.

(c) Assist all small business concerns in providing management counseling on request.

(d) Provide sufficient bid solicitation time for preparation of proposals, quantities, specifications, and delivery schedules to
facilitate participation.

(e) Participate in small business, small disadvantaged business, woman-owned business, HUBZone, veteran-owned small
business, and service disabled veteran-owned small business trade fairs and conferences. Provide promotional aclivities,
which increase community awareness of subcontracting opportunities.

(f) Prepare work scopes to develop opportunities, which can be bid and executed by all small business concerns.

(g) Maintain good working relationships with Small Business Administration representatives to obtain assistance and
coordination in finding capable SB’s;

9. Subcontract Flow-Down

The clause entitled “Utilization of Small Business Concerns” will be included in all subcontracts that offer further subcontracting
opportunities and all subcontractors (except small business concemns) who receive subcontracts in excess of $550,000 ($7,000,000 for
construction of any public facility) will be required to adopt a similar plan.

10. Reports, Studies, and Surveys

The Offeror/Subcontractor will cooperate in any studies or surveys as may be required; submit periodic reports in order to allow the
Government 1o determine the extent of compliance with the subcontracting plan; submit the “Individual Subcontracting Report” (ISR),
and “Summary Subcontracting Report” (SSR) in accordance with the instructions on the Electronic Subcontracting Reporting System
(eSRS) website at www.esrs.gov; and ensure that its subcontractors agree 1o submit reports online utilizing eSRS.

ISR data must be submitted online at www.esrs.gov on a semi-annual basis on or before April 30 and October 31. S5R data must be
submitted online at www.esrs.gov on or before October 3 1.

11. Records
The types of records that will be maintained to demonstrate the procedures adopled to ensure compliance with the requirements and
goals of the Small Business Subcontracting Plan include:

a. Source lists (e.g., CCR’s Dynamic Small Business Scarch database, formerly PRO-Net), guides, and other data that identify
small business, small disadvantaged business, woman-owned small business, HUBZone small business, veteran-owned small
business and service-disabled veteran-owned small business concerns.

b. Organizations contacted in an attempt to locate sources that are small business, small disadvantaged business, woman-owned
small business, HUBZene small business, veteran-owned small business or service-disabled veteran-owned small business
concerns.

¢. Records on each subcontract solicitation resulting in an award of more than $ 100,000, indicating:
e  Whether small business concerns were solicited and, if not, why not;
e  Whether small disadvantaged business concerns were solicited and, if not, why not;
e  Whether woman-owned small business concerns were solicited and, if not, why not;
¢  Whether HUBZone small business concerns were solicited and, if not, why not;
®  Whether Native-American small business concerns were solicited and, if not, why not
¢  Whether veteran-owned small business concerns were solicited and, if not, why not;
o Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; and

s Ifapplicable, the reason award was not made to a small business concern.

Page 4 of 5
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Contract No. DE-AC27-01RV14136

Waste Treatment Plant Project
SMALL BUSINESS SUBCONTRACTING PLAN

Signed:

Title:

Date:

.
Plan Accepted by: 7/ -~ 7< //

Records of any outreach efforts to contact:
¢ Trade associations
¢ Business development organizations

o Conferences and trade fairs to locate small business, small disadvantaged business, woman-owned small business,
HUBZone small business, veteran-owned small business and service-disabled veteran-owned small business
sources.

Records of internal guidance and encouragement provided to acquisition personnel through:
o Workshops, seminars, training, etc.
e Monitoring performance to evaluate compliance with the program’s requirements.

On a contract-by-contract basis, records to support award data submitted, including the name, address, and business size of
each subcontractor.

Date: OS‘/@é/OZ

Typed Name: T. Feigenbaum

Company:  Bechtel National, Inc., Waste Treatment Plant Project

Project Director

4
7

(DOE ORP Contracting Officer)

V'

Z

Page 5 of 5
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SECTION J = LIST OF ATTACHMENTS
ATTACHMENT E - LIST OF APPLICABLE DIRECTIVES (LIST B-DEAR 970.5204.78)

(a) Environmental, safety and health (ES&H) requirements appropriate for work conducted under this
Contract that have been determined by a DOE approved process to evaluate the work and the
associated hazards and identify an appropriately tailored set of standards, practices and controls:

(b)

DOCUMENT NUMBER DATE TITLE
DELETED (M130)
DELETED (M166)
DELETED (M166)
DELETED (M166)
DELETED (M166)

RL/REG-97-04 08/02 DELETED (206)

RL/REG-97-05 07/19/61 | DELETED (206)
DELETED (M166)

RL/REG-98-05 97014/99 | DELETED (206)

RL/REG-98-06 06/36/99 | DELETED (206)

RL/REG-98-14 06/29/98 | DELETED (206)

RL/REG-99-17 04/25/6% | DELETED (206)

RL/REG-2000-03 05/04/01 | DELETED (206)

DOE O 420.1B, CRD 12/22/05 | Facility Safety (Partial Implementation per CCNs 168377
(ORP 07-WTP-306) and 170076) (M133) to include
Office of Environmental Interim Policy, “Code of Record
for Nuclear Facilities” dated September 3, 2009. (M170)
(M175)

DOE O 470.2B, CRD 10/31/02 Independent and Performance Assurance Program
(M175)

Additional Directives applicable to this Contract. The directive(s) or applicable section(s) of the
directive(s) are applied as specified in other Sections of this Contract.

DOCUMENT DATE TITLE CROSS REFERENCE
NUMBER
06-AMD-050 08/28/06 | Office of Environmental The letter is effective
(CCN 144548) Management Interim regardless of comment above
Guidance, “Safety Integration at (b) (M175)
into Early Phases of
Environmental Management
Facility Design.” (M084)
DOE/RL-88-21 10/01/96 | Double-Shell Tank Unit Permit | Contract Clause C.6, Standard
12/21/99 | Application 7(e)(4)(vi)(B) & Contract
Clause C.8, Specification 7,
7.2.1.4and 7.2.2.1;
Specification 8, 8.2.1.4 and
8.2.2.1 (M175)
DOE/EM-0093 12/96 Waste Acceptance Product Contract Clause C.8,
Specifications for Vitrified High | Specification 1, 1.2.1.4 and
Level Waste Forms (WAPS) 1.2.2.1.1 (M175)
Revision 2 (M114)
DOE/RL-94-02 06/2010 Hanford Emergency Contract Clause C.6, Standard
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DOCUMENT DATE TITLE CROSS REFERENCE
NUMBER
Management Plan (Revision 4, | 4(j) and Standard 7(e)(1) Table
June 2010) (A197) S7-1 (M175) Refer to Note 5
(A197)
DOE M 140.1- 03/30/01 | Interface with Defense Nuclear | Contract Clause C.4 (d)
1B, CRD Facilities Safety Board. (M175)
DOE O 142.3A, | 10/14/10 | Unclassified Foreign Visits and | The order is effective
CRD Assignments Program. regardless of comment above
(M047) (M124) (204) at (b) (M175)
DOE-O-2051A; | 12/4/06 DELETED (M194)
CSRbB
DOE M- 205.1-2 DELETED (M175)
BOEM2051-5; DELETED (M194)
CRDB
DOE-M-205:1-6; DELETED (M194)
CRD
DOE-M2051-% DELETED (M194)
CRD
DOE-M-205:1-8; DELETED (M194)
CRD
DOE 0 210.2, 06/16/06 | DOE Corporate Operating Contract Clause H.49 (M175)
CRD Experience Program (M077)
Reporting Fraud, Waste, and Refer to Note 3 (M175)
ggg ©221.1A, 04/19/08 | Abuse to the Office of
Inspector General. (M133)
DOE O 221.2A, 02/25/08 Cooperation with the Office of | Refer to Note 3 (M175)
CRD Inspector General. (M133)
Implementation of Department | Contract Clause H.46 (M175)
DOE O 226.1A, | 7/31/07 of Energy Oversight Policy
CRD (M069) (M108)
DOE O 231.1A 08/19/03 | Environment, Safety, and Contract Clause C.6, Standard
Health Reporting (M033) 1(d)(5) and (6) (M175)
DOE M 231.1- Environment, Safety and Contract Clause C.6, Standard
1A, Change 2, 06/12/07 | Health Reporting Manual 1(d)(6) and Standard 7(e)(1)
CRD (M175) Table S7-1 (M175)
DOE M 231.1-2, | 8/19/03 Occurrence Reporting and Contract Clause C.6, Standard
CRD Processing of Operations 1(d)(5) and (6) (M175)
Information (M057)
SCRD M 231.1- | 7/24/06 Occurrence Reporting and Contract Clause C.6, Standard
2 Processing of Operations 1(d)(5) & (6) (M175)
Information Revisionl (M057)
(06-AMD-043) (M068)
HFID 232-1B 09/08/99 | Notification and Reporting of Contract Clause C.6, Standard
Operations Information 4(j) and Contract Clause
H.24(c) (M175)
DOE N 234.1 Reporting of Radioactive The notice is effective
CRD o 02/27/08 | Sealed Sources (M130) regardless of comment above
at (b) (M175)
DOE O 241.1, 08/17/98 | Scientific and Technical Contract Clause G.8(c) (M175)
CRD Information Management
10/01/08 Quality Assurance Contract Clause C.6, Standard

DOE/RW-0333P

Requirements and Description
for the Civilian Radioactive

2(a)(2)(v), Standard 5(d), and
Standard 7(e)(3)(ii)(A) and
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DOCUMENT DATE TITLE CROSS REFERENCE
NUMBER
Waste Management Program Contract Clause C.8,
(QARD) — Revision 20 (M099) | Specification 1, 1.2.1.7,
(M134) 1.2.2.1.1, and 1.3 (M175)
DOE O 350.1, 02/23/10 | Contractor Human Resource Contract Clause H.37 (M175)
Chg 3, CRD Management Program (M171)
(M175)
DOE/RW-0351 5/31/07 Waste Acceptance System Contract Clause C.6, Standard
Requirements Document 2(a)(3)(vii)(E) and Standard
(WASRD) - Revision 5 (M114) | 6(c)(2) and Contract Clause
C.8, Specification 1, 1.2.1.3
and 1.2.2.1.1 (M175)
DOE O 413.3A, | 07/28/06 | Program and Project Contract Clause C.6, Standard
CRD Management for the 1, opening paragraph, (a),
Acquisition of Capital Assets (b)(3) and (c)(1) (M175)
(M055) (M0O76)
DOE M 413.3-1 | 03/28/03 | Project Management for the Contract Clause C.6, Standard
Acquisition of Capital Assets 5(a)(6) and (k) (M175)
(M055) Applicable to Standard
5 only (A164).
DOE O 414.1C, | 04/16/10 | Quality Assurance (M066) Contract Clause C.6, Standard
CRD 7(e)(3)(i) & (iv) (M175)
DOE O 422.1, 06/29/10 | Conduct of Operations (207) The notice is effective
CRD regardless of comment above
at (b). Contractor shall
implement consistent with
CCN 229138.
DOE O 425.1D, | 04/16/10 | Verification of Readiness to Contract Clause C.6, Standard
CRD Start Up or Restart Nuclear 5(a)(5), (c)(6), (e)(2), (f), and
Facilities (M033) (A190) (9) (M175)
DOE O 435.1, 08/28/01 | Radioactive Waste Implementation of this DOE
Chg 1, CRD Management. CRD using the graded
approach; approved by 04-
WEC-004; CCN 081173
satisfies the comment above at
(b). (M130) (M175)
DOE M 435.1-1 | 07/09/99 | Radioactive Waste Contract Clause C.8,
Management Manual Specification 2, 2.2.1.13,
2.2.2.23, & 2.4 (M175)
DOE M 441.1-1, | 03/07/08 | Nuclear Material Packaging The manual is effective
CRD regardless of comment above
at (b) (M130) (M175)
DOE O 442.1A 06/06/01 | Department of Energy The order is effective
& Supplemented Employee Concerns Program regardless of comment above
Rev. 1, CRD (A029) at (b) (M175)
DOE M 442.1-1, | 11/16/06 | Differing Professional Opinions | The manual is effective
CRD Manual for Technical Issues regardless of comment above
Involving Environment, Safety | at (b) (M175)
and Health (M095)
DOE M 450.4-1, | 11/01/06 | Integrated Safety Management | Attachment 1 to Contract
CRD System Manual. Modification M097 —

Contractor Requirements
Document (M097) (M175)
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DOCUMENT DATE TITLE CROSS REFERENCE
NUMBER
DOE M 470.4-1, | 08/26/05 | Safeguards and Security Refer to Note 1 (M175)
CRD Program Planning and
Management (M136) (M171)
DOE M 470.4- 07/23/09 | Physical Protection Contractor shall implement
2A, CRD consistent with 08-ESQ-116
(CCN 181839) and confirmed
by CCN — 208288) (A164)
(M175)
DOE M 470.4- 01/16/09 | Information Security Manual Refer to Note 2 (M175)
4A (M145)
DOE 0O 471.3, 4/9/03 Identifying and Protecting Contract Clause H.50 (M175)
CRD Official Use Only Information
(M087)
DOE M 471.3-1, | 4/9/03 Manual for Identifying and Contract Clause H.50 (M175)
CRD Protecting Official Use Only
Information (MQ087)
DOE O 475.1, 12/10/04 | Counterintelligence Program Contract Clause C.6, Standard
CRD (M071) 8(c) (M175)
DOE/RW-0511, | 01/2007 Integrated Interface Control Contract Clause C.8,
Volume |, Rev. 3 Document (IICD), High-Level Specification 1, 1.2.1.10 and
Radioactive Waste and U.S. 1.2.2.1.1 (M175)
Department of Energy and
Naval Spent Nuclear Fuel to
the Civilian Radioactive Waste
Management System (M114)
DOE O 551.1C, | 06/24/08 | Official Foreign Travel. Refer Contract Clause 1.109 (M175)
CRD to Note 4. (M141) (M175)
DOE-HDBK- 12/2004 DOE Electrical Safety The order is effective
1092-2004, Handbook. Refer to Note 6 regardless of comment above
Appendix A (209) at (b).
RL/REG-2000- | 07/03 DELETED (215)
04
DOE/ORP-2000- Deleted through Contract
06 Modification M082 (M175)
DOE STD 3009 | 1994 Preparation Guide for DOE Contract Clause C.6, Standard
Nonreactor Nuclear Facility 9, Table S9-1 (M175)
Safety Analysis Reports
(Change Notice 3, March
2006) (A029) (M152)
DOE O 07/12/01 | Personnel Selection, Contract Clause C.3(f)(6)
5480.20A, Qualification, and Training (M175) (A190)
Change 1, CRD requirements for DOE Nuclear
Facilities (M152)
SCSP 5/9/06 Richland Regional Office Site Contract Clause C.6, Standard
Counterintelligence Support 8(c) (M175)
Plan Hanford Site - Bechtel
National, Inc. (M071)
Notes:
1. Implementation of DOE M 470.4-1, CRD includes the following Sections:
. Section A, Safeguards and Security Program Planning and Management
. Section F, Performance Assurance Program
. Section G, Survey, Review, and Self-Assessment Programs
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. Section |, Facility Clearances and Registration of Safeguards and Security Activities
. Section J, Safeguards and Security Training Program
. Section K, Safeguards and Security Awareness Program
. Section N, Incidents of Security Concern

Please refer to CCN 182640 for detailed information on the implementation of each section.
2. Contractor scope of DOE M 470.4-4A is limited to the OPSEC requirements listed in ORP Letter 08-ESQ-318
(CCN 192555) which states that the following actions are required:
. Appoint an OPSEC Representative;
. Ensure the OPSEC Representative attend Hanford OPSEC Working Group meetings on a quarterly

basis;

. Obtain OPSEC/Security Awareness Posters from Project Hanford Management Contracts Safeguards
and Security Awareness Manager and ensure they are posted in BNI working areas; and

. Annually conduct three OPSEC Reviews/Assessments of BNI work areas.

3. The Contractor shall implement DOE O 221.1, CRD and DOE O 221.2, CRD into all new subcontract awards
beginning January 1, 2003, except for those acquisitions for commercial items and for any new acquisition awards
under $100,000. DOE O 221.1A, DOE and DOE O 221.2A, CRD shall be implemented into all new subcontract
awards beginning October 01, 2008, using the same criteria. Flow down of the requirements of these DOE Order
CRDs to Subcontractors using these criteria meets the intent of ensuring compliance with the DOE Order CRD
requirements.

4. This Order included by Modification No. A029 and deemed to be the “subsequent version of the order in effect at
the time of award” per DEAR 952.247-70.

5. The Contractor shall implement Rev. 4 (June 2010) of DOE/RL-94-02 over a period of one year as described in
CCNs 207914 and 227444 (10-WTP-291).

6. The Contractor shall implement DOE-HDBK-1092-2004, Appendix A, as described in 10-WTP-327 (CCN
229364) and CCN 229141.
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT F — KEY PERSONNEL

Name

Frank Russo

Richard (Rick) Bradford

William (Bill) Gay Il

Joseph St. Julian
Rayford L. Patterson
William T. Clements

Donna Busche
Linda M. Weir

Dennis Hayes
Thomas M. Patterson
Tyrone Troutman, Jr.
Sandra Sawyer

Scott S. Crawford
Mark Watts

Position  (M110) (M130) (M133) (M147)
(M152) (M158) (A164) (206) (208)

Project Director
Deputy Project Director / Project Manager

Assistant Project Director (Quality & Safety
& Plant Operations)

Area Project Manager (High-Level Waste)
Area Project Manager (Pretreatment)
Area Project Manager (Low Activity
Waste/Balance of Facilities/Analytical
Laboratory)

E&NS Manager

Quiality and Performance Assurance
Manager

Plant Operations Manager

Manager of Engineering

Manager of Construction

Assistant Project Director (Business
Services)

Prime Contracts Manager

Manager, Procurement and Subcontracts
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT G — PERFORMANCE GUARANTEE AGREEMENT

For value received, and in consideration of: and in order to induce the United States (the
Government) to enter into Contract DE-AC27-01RV14136 for the design, construct, and commission of
the Waste Treatment and Immobilization Plant (WTP) to treat and immobilize Hanford tank waste
(Contract dated, December 11, 2000), by and between the Government and Bechtel National, Inc.
(Contractor), the undersigned, Bechtel National, Inc.(Guarantor), a corporation incorporated in the State of
Nevada with its principle place of business at 45 Fremont Street, San Francisco, CA 94105, hereby
unconditionally guarantees to the Government (a) the full and prompt payment and performance of all
obligations, accrued and executory, which Contractor presently or hereafter may have to the Government
under the Contract, and (b) the full and prompt payment and performance by Contractor of all obligations
and liabilities of Contractor to the Government, fixed or contingent, due or to become due, direct or
indirect, now existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor
further agrees to indemnify the Government against any losses the Government may sustain and
expenses it may incur as a result of the enforcement or attempted enforcement by the Government of any
of its rights and remedies under the Contract, in the event of a default by Contractor hereunder, and/or as
a result of the enforcement or attempted enforcement by the Government of any of its rights against
Guarantor hereunder.

Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that
Contractor shall have the full right, without any notice to or consent from Guarantor, to make any and all
modifications or amendments to the Contract without affecting, impairing, or discharging, in a whole or in
part, the liability of Guarantor hereunder.

Guarantor hereby expressly waives all defenses which might constitute a legal or equitable
discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall be valid
and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger, or consolidation
of Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of
Contractor, or the sale or other disposition of all or substantially all of the capital stock, business or assets
of Contractor to any other person or party, or (ii) the institution of any bankruptcy, reorganization,
insolvency, debt agreement, or receivership proceedings by or against Contractor, or adjudication of
Contractor as a bankrupt, or (iii) the assertion by the Government against the Contractor of any of the
Governments rights and remedies provided for under the Contract, including any modifications or
amendments thereto, or under any other document(s) or instrument(s) executed by Contractor, or existing
in the Government’s favor in law, equity, or bankruptcy.

Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be
continuing, absolute, primary, and direct, and that the Government shall not be required to pursue any
right or remedy it may have against Contractor or other Guarantors under the Contract, or any
moadifications or amendments thereto, or any other document(s) or instrument(s) executed by Contractor,
or otherwise. Guarantor affirms that the Government shall not be required to first commence any action
or obtain any judgment against Contractor before enforcing this Performance Guarantee Agreement
against Guarantor, and that Guarantor will, upon demand, pay the Government any amount, the payment
of which is guaranteed hereunder and the payment of which by Contractor is in default under the
Contractor or under any other document(s) or instrument(s) executed by Contractor as aforesaid, and that
Guarantor will, upon demand, perform all other obligations of Contractor, the performance of which by
Contractor is guaranteed hereunder.
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Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be
unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, merger,
or consolidation of Guarantor into or with another entity, corporate or otherwise, or the liquidation or
dissolution of Guarantor, or the sale or other disposition of all or substantially all of the capital stock,
business, or assets of Guarantor to any other person or party, or (ii) the institution of any bankruptcy,
reorganization, insolvency, debt agreement, or receivership proceedings by or against Guarantor, or
adjudication of Guarantor as a bankrupt.

Guarantor further warrants and represents to the Government that the execution and delivery of this
Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of Organization,
Charter, bylaws, and applicable law; that the execution and delivery of this Performance Guarantee
Agreement, and the performance thereof, has been duly authorized by the Guarantor’s Board of Directors,
Trustees, or any other management board which is required to participate in such decisions; and that the
execution, delivery, and performance of this Performance Guarantee Agreement will not result in a breach
of, or constitute a default under, any loan agreement, indenture, or contract to which Guarantor is a party
or by or under which it is bound.

No express or implied provision, warranty, representation or term of this Performance Guarantee
Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or remedies

whatsoever, except as expressly provided in this Performance Guarantee Agreement.

In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed
by its duly authorized officer, and its corporate seal to be affixed hereto on.

BECHTEL NATIONAL, INC.

Original Signed By
T. F. Hash, President

GUARANTEE AGREEMENT ON
BEHALF OF GUARANTOR

I, D.W. Price, certify that | am the Assistant Secretary of the corporation named as Guarantor herein; that
T.F. Hash who signed this certificate on behalf of the Guarantor, was then President of said corporation;
that said certificate was duly signed for and in behalf of said corporation, and is within the scope of its
corporate powers; that | have caused the corporate seal to be affixed hereto.

Original Signed By
D. W. Price, Assistant Secretary
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT H
TANK FARM CONTRACTOR STAFF AND SUBCONTRACTORS EMPLOYED ON THE WTP PROJECT

Staffing

The Tank Farm Contractor hired a total of 183 staff from BNFL Inc. and Bechtel National Inc. that were
previously supporting the Waste Treatment and Immobilization Plant (WTP) activities; approximately
138 are currently identified as available for transition to the WTP Contractor. Discipline and experience
are as follows:

INTERIM DESIGN CONTRACTOR EMPLOYEES EXPERIENCE
SUMMARY AS OF 8/30/00

AVERAGE
SENIOR JUNIOR YEARS YEARS
DISCIPLINE LEVEL LEVEL (1-5 Years) EXPERIENCE EXPERIENCE
Engineers:
Managers 2 0 18-30 18
Process Engineers 9 2 1-33 16
Civil/Structural 7 1 1-35 23
Mechanical 17 5 1-33 18
HVAC 21 0 7-35 25
Elect, I1&C 18 0 9-39 24
Architectural 2 1 1-21 13
Construction Engineering 1 0 9 9
Quality Assurance 2 0 25-30 28
Layout/Design 2 0 18-35 27
Subtotal 81 9
Designers:
Civil/Structural 3 1 4-36 21
Mechanical 19 2 3-34 21
HVAC 5 0 7-20 16
Piping 5 0 10-25 22
Elect, 1&C 2 0 14-35 23
Layout 9 2 2-15 7
Subtotal 43 5
Total 124 14
Total Interim Design 138
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Subcontracts

The Tank Farm Contractor placed subcontracts with 27 firms; providing about 260 total staff supporting
the design, science and technology, and ongoing operations roles. Most of the staff augmentation
contracts will be available for transition to the WTP Contractor. Summary of contracts, scope, and
numbers of staff identified includes:

Subcontractor Current Scope  Number of Staff
Associated Western Universities ~ Summer Interns 5
EnergX Staff Augmentation 2
ESG (ESG Technical Services) Staff Augmentation 3
Enabling Technology Staff Augmentation 1
Fircroft Staff Augmentation 51
Global Environmental Staff Augmentation 1
GTS-Duratek Staff Augmentation 19
Individual Consultants (7 each) Staff Augmentation 7

Doug Campbell
Gary Dukelow
Mike Fox
Bruce Hensley
William Roe

Gene Schroeder
John Deichman

Kelly Temporary Services Staff Augmentation 31
LATA (Los Alamos Technical Staff Augmentation 8
Associates)
Manpower Staff Augmentation 3
MCE (Mid-Columbia Engineering) Staff Augmentation 7
MH Chew Staff Augmentation 2
Noramtec Staff Augmentation 30
Onsite Engineering Staff Augmentation 15
Project Time & Cost Staff Augmentation 3
SAIC (Science Applications Staff Augmentation- 44
International Corp.) safety, permitting,

and design
Scientech Staff Augmentation 2
SCM Staff Augmentation 8
TRI (Technical Resources Staff Augmentation 13
International)
Vista Engineering Staff Augmentation 5
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Science and Technology Support

The Tank Farm Contractor will have established work orders with Savannah River Technology Center
(SRTC), GTS-Duratek (including the Vitreous State Laboratory (VSL) at Catholic University), Pacific

Northwest National Laboratory, and IBC, Inc. for significant Science and Technology (S&T) support to the
WTP Project in the following areas:

S&T Provider Scope
SRTC Chemical and radiochemical separations, waste form qualification
PNNL Chemical and radiochemical separations, waste form gualification
GTS-D Pilot melter testing, melter testing, and glass development
IBC, Inc. lon exchange media development and testing
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SECTION J - LIST OF ATTACHMENTS
ATTACHMENT | — FUNDING PROFILE

Fiscal Year (FY) Budget Authority ($1M)*
2001 $ 348*
2002 $ 671+
2003 $ 676
2004 $ 682**
2005 $ 695**
2006 $ 487
2007 $ 614*
2008 $ 741+
2009 $ 690
2010 $ 690
2011 $ 740
2012 $ 840
2013 $970
2014 $ 890
2015 $ 790
2016 $ 600
2017 $ 380
2018 $ 355
2019 $ 240
2020 $63

*Includes Contractor Fee
** Actual Funding Amounts As of Modification No. A143
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SECTION J = LIST OF ATTACHMENTS
ATTACHMENT J
ADVANCE UNDERSTANDING ON COSTS

1. Allowable costs for WTP project-specific travel and relocation shall be in accordance with the
Bechtel Systems & Infrastructure, Inc. (BSII) policy dated January 1, 2010 (Revision 15), effective
January 1, 2010 (A164), submitted under BNI letter CCN 210586 dated December 30, 2009
(A164). However, payments made under 2.7 d) [previously 3.7 d) under Revision 3] and 3.17 c)
therein for tax assistance “gross up” shall be an unallowable cost prior to July 29, 2002, and an
allowable cost thereafter. (M134)

2. Allowable costs for WTP project-specific BNI employee permanent assignment compensation
benefit shall be in accordance with the BNI Project Assignment Incentive (PAI), Revision 10
(dated February 2008), effective April 01, 2008.

Historical Notes:

e The tax assistance portion "gross-up” of the PAlI, in effect until February 26, 2007, shall
be an unallowable cost. This “gross up” was eliminated with the issuance of PAI,
Revision 9.

e The minimum 150-mile limit for recruited college students from Washington State
University (Pullman Campus only) and Eastern Washington University (Cheney campus
only) is waived and PAI payments for such eligible recruited employees shall be
allowable, subject to other allowability tests required under the contract, until April 01,
2008, at which time the limit was eliminated with PAI, Revision 10. (M126)

3. During 2001, BNI implemented an internal Six Sigma Program to provide a clear means of work
process measurement and continuous process improvement that is expected to result in a net
overall reduction in incurred costs under the Contract. Costs to implement the BNI Six Sigma
Program are considered allowable costs under the Contract, subject to other required tests of
allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy
Acquisition Regulation.

4, Costs to implement the BNI Sharing For Success Program to enhance craft productivity and
reduce overall project costs are considered allowable costs under the Contract, subject to other
required tests of allowability under the Contract, the Federal Acquisition Regulation, and the
Department of Energy Acquisition Regulation.

5. Effective from the date of Contract award, facilities capital cost of money shall be an allowable
cost under the Contract, provided the criteria for allowability in FAR 31.205-10 are met.

6. Costs to implement the BNI Employee Recognition Program to support individual and team
accomplishments and encourage the achievement of Project goals are considered allowable
costs under the Contract, subject to other required tests of allowability under the Contract, the
Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

7. Costs incurred in connection with hedging contracts entered into in connection with foreign
currency purchases, including but not limited to the purchase cost, rollover costs to adjust a
hedging contract to a new date in the event the payment date is delayed, and closure costs in the
event a procurement is canceled, are considered allowable costs under the Contract, subject to
other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the
Department of Energy Acquisition Regulation.

8. Costs to implement the BNI Vanpool Program to encourage project craft and nonmanual
vanpooling are considered allowable costs under the Contract, subject to other required tests of
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allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy
Acquisition Regulation.

9. Costs incurred in connection with the Washington State Retrospective Rating Program connected
with Workers Compensation, including but not limited to surcharges, are considered allowable
costs under the Contract, subject to other required tests of allowability under the Contract, the
Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

10. Multi-Employer Pension Plan (MEPP) (M152)

The costs and expenses of the Contractor’s participation in the Multi Employer Pension
Plan (MEPP) are allowable contract costs to the same extent as those costs are allowable
under Contract No. DE-AC06-96RL13200 (Fluor) through August 23, 2009, and Contract
No. DE-AC06-09RL14728 (MSA) thereafter (206).

In the event that the Contractor withdraws from the MEPP, in accordance with the terms
of the MEPP, the Contractor’s withdrawal liability, if any, shall be an allowable cost of the
Contract subject to availability of funds under the contract.

In the event that the MEPP is overfunded at the time of the Contractor’s withdrawal and
the Contractor does not receive a cash disbursement of its share of such overfunding,
ORP hereby waives the Contractor’s obligations, if any, under FAR 52.215-15(b) to make
payments to DOE, or otherwise adjust the Contractor’s allowable costs, with respect to
any amounts otherwise assessed in accordance with CAS 413-50(c)(12).

In the event that the Contractor becomes the last sponsoring employer of the MEPP, the
Parties shall modify this agreement to address appropriate termination provisions and
funding requirements.

This Advance Understanding shall be revised from time to time to incorporate any
changes in the those policies, practices, and procedures the related costs